Fixed Costs effective thro	ough December 31 2009
Company:	
. ,	
	Б.:
	Date:
Authorized Signature:	

APPENDIX C: VENDOR PRICE SHEET

ALABAMA DEPARTMENT OF HUMAN RESOURCES REQUEST FOR PROPOSALS SACWIS IMPLEMENTATION PRICE SHEET TEMPLATE

PART I

Fixed costs effective through December 31, 2009	
Company:	Date:
Authorized Signature:	
Project Task	Total Fixed Cost
Task 1 – Project Coordination and Communication	
1.1: Project Initiation	
1.2: Conduct Ongoing Project Management	
1.3: Maintain Project Communications	
Task 2 – Requirements Determination	
2.1: Existing Requirements Validation *	
2.2: Base System Gap Analysis (If Applicable) *	
2.3: Develop Application Strategy *	
Task 3 – System Architecture and Design	
3.1: Database Architecture and Administration	
3.2: Application/Software Architecture *	
3.3: Infrastructure Architecture	
3.4: Security Architecture *	
3.5: Detailed System Design *	
Task 4 – Code and Unit Test	
4.1: Prepare Development Environment	
4.2: Implement Development Standards and Processes	
4.3: Partition, Develop, and Unit Test Subsystem *	
4.4: Prepare System Documentation *	
4.5: Update Disaster Recovery Plan	
Task 5 – Data Conversion And Interfaces	
5.1: Analyze Data Conversion Requirements (Review State Results)	
5.2: Develop Conversion Strategy	
5.3 Design And Conduct Data Extraction	
5.4 Design Interfaces And Coordinate With Partner Systems	
5.5: Develop And Test Interfaces	

Fixed Costs effective through Company:	-	
Authorized Signature:		Dale.
Fixed costs effective through	December 31, 2009	
Company:		Date:
Authorized Signature:		
Project Task		Total Fixed Cost
Task 6 – Integration, Load,	and Acceptance Testing	
6.1: Prepare For Testing		
6.2: Conduct System Integration		
6.3: Conduct Load / Performa		
6.4: Conduct Pre-Acceptance		
6.5: Conduct Acceptance Test		
6.6: Certify The System As R		
	aining, & Cultural Change Management	
7.1: Develop Training *		
	mentation And On-Line Help *	
7.3: Deliver End-User Training		
7.4: Technical Documentation		
7.5: State-Led Cultural Change		
Task 8 – Pilot Test And Imp	lementation	
8.1: Plan Pilot Test		
8.2: Transition Preparation		
8.3: Establish Help Desk		
8.4: Conduct Pilot Test *		
8.5: Prepare For General Roll	out	
8.6: Implementation *		
Task 9 – Support And Main	tain New System	
9.1: Warranty		
9.2: System Maintenance		
9.3: System Modifications		
9.4: SACWIS Review Prepar	ation	
Total Project Cost		

^{*} For marked Sub Tasks, costing must be provided at the General System and subsystem level, with these elements rolling up to the Total Fixed Cost for the Sub Task. For those Sub Tasks not marked, a single Total Fixed Cost must be provided. Use a separate Price Sheet for each subsystem as necessary.

ALABAMA DEPARTMENT OF HUMAN RESOURCES REQUEST FOR PROPOSALS SACWIS IMPLEMENTATION 2006 PRICE SHEET TEMPLATE

Part II

Company Name	Authorized by:		
Manufacturer's Name, Model, Version, etc.	Initial Cost	Annual Maintenance Cost	
Hardware (List the cost of all hardware compone separately):	ents		
Software (Include DBMS, Development Tools, Li etc. Also List the cost of software license(s) per # user's/license, and designate if it is a site or seat li	of		
Total Estimated Hardware and Software Cost:			

Note: Per State of Alabama law, the State must purchase any required hardware and software independently of this SACWIS fixed cost proposal process.

Fixed Hourly Rates effect	ctive through December 31 2009
Company:	
, ,	
	Date:
Authorized Signature:	Date.

ALABAMA DEPARTMENT OF HUMAN RESOURCES REQUEST FOR PROPOSALS SACWIS IMPLEMENTATION 2006 PRICE SHEET TEMPLATE

Part III

Project Fixed Hourly Rates1

Job Title	Fixed Hourly Rate	
Engagement Manager	\$	
Project Manager	\$	
Business Analyst	\$	
Technical Architect	\$	
Database Architect	\$	
Developer (Java)	\$	
Developer (.Net)	\$	
QA Tester	\$	
Application Maintenance Technician	\$	
Conversion Manager	\$	
Conversion Business Analyst	\$	
Conversion Programmer	\$	
Help Desk Technician	\$	
Other2:	\$	
	\$	

¹ These rates will be used for the duration of the project in determination of any price modifications

² List any other positions included in Vendor Project Staffing Proposal but not enumerated here.

Authorized Signature:	Date	
ALABA PART IV	MA DEPARTMENT OF HUMAN RESOU REQUEST FOR PROPOSALS SACWIS IMPLEMENTATION PRICE SHEET TEMPLATE	URCES
SUMMARY		
Fixed costs effective throu	gh December 31, 2009	
Company:		Date:
Authorized Signature:		
Task 2 – Requirements De Task 3 – System Architect Task 4 – Code and Unit Te Task 5 – Data Conversion Task 6 – Integration and A	Coordination and Communication termination ure and Design est and Interfaces acceptance Testing Fraining, & Cultural Change Management plementation	Total Fixed Cost
		Estimated Cost
Other Related Costs	Total Initial Hardware and Software Cost (B):	
Other Related Costs Total Initial Hardware a	nd Software Cost (B):	