



Amendment 1

DHR acknowledges an error in **Appendix F – Contractor Cost Proposal Part 1** on page 84 of the QA RFP. Please use the adjusted dates in the table below when preparing your cost proposal response.

Fixed costs during project DDI phase of the Project: * November 1, 2022 – July 31, 2024 (22 months) * November 1, 2022 – August 31, 2024 (22 months)	\$
Fixed costs during Stabilization M&O phase of the Project: * August 1, 2024 – September 30, 2025 (14 months) * September 1, 2024 – October 30, 2025 (14 months)	\$
Fixed costs during Option Years 1 and 2: * October 1, 2025 – September 30, 2027 (24 months) * November 1, 2025 – October 30, 2027 (24 months)	\$